



# 2025 Spring Cleaning Inlets

## Town of Myersville

**Brandon Boldyga**  
bboldyga@myersville.org  
3/14/2025  
E6182B

### About Us

#### Where We Work

Muller, Inc. is one of the largest and most resourceful civil construction businesses in the Mid-Atlantic region.

Our geographic footprint encompasses the entire Mid-Atlantic region, including DC, MD, VA, WV, PA, DE & NC.

#### Our Clients

Site Development, Heavy Highway, & Infrastructure Contractors, General Contractors, Real Estate Developers, Property Managers & Asset Managers, Homebuilders, Government & Public Agencies, Utility Providers, Universities & Colleges, and Retailers.

#### Equipment We Own

Combination Sewer Cleaners, Jet Vac Trucks, Flush Trucks, Water Trucks, Hydro Excavators, CCTV equipment, Loaders & Compact Loaders, Excavators & Mini Excavators, Hydroseeders, Strawblowers, Dump Trucks, Trenchers, Street Sweepers, Dozers, & More.

### Our Services

#### Erosion & Sediment Control

- Silt Fence
- Super Silt Fence
- Hydroseeding
- Straw blowing
- Slope Stabilization
- Inlet/Outlet/Outfall Protection
- Matting/EC Blankets
- Construction Entrances/Wash Racks

#### Hydro Excavation

- Test Pitting
- Patholing
- Daylighting
- Vacuum Excavation
- Utility Designating
- Utility Locating
- Utility Mapping
- CAD File Production

#### Utilities

- Storm Drain Installation
- Water Installation
- Sanitary Sewer Installation
- Roadway Underdrain Installation
- Dry Utility Duct Bank Installation
- Transformer Pad Installation
- Vault Installation
- Light Pole Base Installation

#### Green Infrastructure

- Bioretention Facilities
- Rain Gardens
- Swales
- Permeable Pavements
- Underground Detention Systems
- Infiltration Systems
- Rain Barrels
- Cisterns

#### Site Work Packages

- Pre-Construction Budgeting
- Design-Build Projects
- Small Footprint Sites (<3 acres)
- Building Addition & Renovation Projects
- Military Bases & High-Security Sites
- Projects with Stormwater Components
- Limited Earth Moving Projects

#### Pipe Cleaning & Repair

- Pipe Cleaning
- CCTV Inspection (Pipe 2" & above)
- JetVac Trucks
- Flush Trucks
- Trenchless Pipe Repairs
- Pipe Point Repairs
- Pipe Dig Ups

#### Bond Release

- Wet Utility Punchwork
- Sidewalk/Curb Remove & Replace
- Asphalt Milling & Patching
- Asphalt Crack Sealing
- Top Soil & Sod Installation
- Tree Pruning/Tree Replacement
- Fine Grading

#### Stormwater Maintenance

- Stormwater Facility/BMP Maintenance
- Pond Dredging/Mucking Out
- Drainage Repairs
- Stormwater Vault & Filter Cleaning
- Completion of Maintenance Reports
- Annual Maintenance Programs
- VSMP, MDE, & DOEE Inspections



**Turnkey Site Development**  
**Dry Utility Design Build**  
**Wet Utilities**  
**Green Infrastructure**  
**Bond Release**  
**Stormwater Maintenance**  
**Erosion & Sediment Control**  
**Pipe Cleaning/Inspection/Repair**

[www.mullerec.com](http://www.mullerec.com) | 1910 Association Dr., Reston, VA 20191

**LUMP SUM PROPOSAL**

**JOB NAME:** 2025 Spring Cleaning Inlets

**CLIENT:** Town of Myersville  
**PRIMARY CONTACT:** Brandon Boldyga  
**EMAIL:** [bboldyga@myersville.org](mailto:bboldyga@myersville.org)  
**ESTIMATE #:** E6182B  
**LOCATION:** Frederick County  
**PLANS DATED:** N/A  
**PROPOSAL DATE:** 3/14/2025  
**PREPARED BY:** Solomon Zacchini  
[szacchini@mullerec.com](mailto:szacchini@mullerec.com)

*Muller may be referred to hereon as "Contractor"*

**SCOPE OF WORK**

- Utilize a combination jet-vac truck with 2-man crew to clean approximately (115) EA storm sewer manholes and/or curb inlet structures.
- Town to provide phasing schedule and quantity included represents +/- 1/2 of total structures needing to be cleaned.
- Accumulated sediment/debris in each is unknown but assumed to mostly leaves/organics with little to no sediment or solids. Inlet benches & inverts are included in estimate. Excludes pipe cleaning.
- Hourly estimate assumes vacuumed spoils may be dumped at Town owned facility at no cost. If roll off dumpster is provided, it must be low profile, such as a 10 - 12 CY can with max height of 4'. Even so, a ramp may need to be provided or constructed for truck to drive on & back up to the dumpster. It is recommended for a lined dumpster to be provided or liquids may seep out.

**County of Henrico | Contract No. 2248B | Expires 2/13/2026 | Subject to Renewal Periods**

**NOTES AND CLARIFICATIONS**

**This is a lump sum (fixed fee) proposal. Total price is limited to the indicated scope of work. Any changes to this scope may result in a higher total price. NPP = Non Pre-Priced Item (Added through Amendment) Not in Contract but Needed to Complete Scope of Work**

*In some situations where a specific line item is needed, but is not an available option, another similar item may have a quantity inputted. In which the unit price is +/- the same. For instance, if a tow behind concrete mixer is needed for a task order but is not an available item, another item such as a "generator" may be used, but is understood to represent what is actually needed. The same unit price listed will be billed.*

- Assumes standard working hours between 7:00am and 5:00pm Monday through Friday.
- Assumes direct truck & equipment access in all work areas.
- Traffic control is excluded. Assumes work areas may be secured using standard cones only.
- Assumes 2-man crew may remove manhole lids and COG/COS inlet grates using typical manhole hooks. Additional pricing will be incurred if mechanized equipment is needed for removal or reset.
- Sizes of structures are assumed to be 48" Ø bases for manholes and COG/COS inlets 48" x 48" rectangular with 5' - 20' trough opening.
- If vacuumed material needs to be hauled off-site, time spent traveling to dump will be billed and also disposal costs under line 42.

DIVISION	SCOPE OF WORK	ITEM NO.	DESCRIPTION	UNIT PRICE	QUANTITY	U/M	TOTAL PRICE
<b>BASE BID</b>							
Heavy		14	Vacuum Truck to 5,000 Gallon Capacity (Vac All)	\$355.35	40	HR	\$14,214.00
Labor		45	Laborer	\$84.46	40	HR	\$3,378.40

NPP	1						
NPP	2						
NPP	3						
NPP	4						
NPP	5						
NPP	6						
NPP	7						
NPP	8						
NPP	9						
NPP	10						
<b>LUMP SUM PROPOSAL TOTAL</b>							<b>\$17,592.40</b>

<b>Number of Mobilizations Included</b>							<b>4</b>
<b>ADDITIONAL ALTERNATES</b>							
Materials	42	Off-Site Material Disposal (Dredge) – Soils, Sediment and Debris removed from below the waterline at pond locations	\$56.65	24	CY	\$1,359.60	
<b>ADDITIONAL ALTERNATES TOTAL</b>						<b>\$1,359.60</b>	

[Click to View Full List of Contract Line Items](#)

Muller, Inc: Signature \_\_\_\_\_ Date: \_\_\_\_\_

Acceptance of Proposal - By signing below you are agreeing to the above prices and Muller, Inc. is authorized to perform the work as specified.

**Customer/Client:**

Authorized Signature \_\_\_\_\_

Date: \_\_\_\_\_

**Billing Information**

**Billing Entity (If Applicable)** \_\_\_\_\_

**Billing Address**

Street Address \_\_\_\_\_

City, State, Zip Code \_\_\_\_\_

**Preferred Billing Method(s)**

- E-mail to Project Manager
- E-mail to Accounts Payable
- Hard Copy by Mail

**Project Manager Contact Information**

Name: \_\_\_\_\_

Phone: (            ) \_\_\_\_\_ - \_\_\_\_\_

E-mail: \_\_\_\_\_

**Accounts Payable Contact Information**

Name: \_\_\_\_\_

Phone: (            ) \_\_\_\_\_ - \_\_\_\_\_

E-mail: \_\_\_\_\_

**Purchase Order Number** \_\_\_\_\_

**Special Conditions of Invoice** \_\_\_\_\_